
Plan in Vietnam  
2nd Floor, Hoa Binh International Towers  
106 Hoang Quoc Viet Tel: +(84) 4 3822 0661; Fax: +(84) 4 3822 3004 
Hanoi, Vietnam http://plan-international.org/where-we-work/asia/vietnam 
G.P.O. Box 117, Hanoi                   E-mail: vietnam.co@plan-international.org 
Vietnam 
 
 
 

 
 
Title:  Construction Consultant for shelter assessment and house repair designs 

Account line  PO:        Time: May ‐ August2014 
 

1. Background Information 

Plan Vietnam 

Plan  is  an  international humanitarian,  child  centered  community development organization 

without religious, political or governmental affiliation.  

In  Vietnam,  Plan  Vietnam  Country  Office  (Plan  Vietnam)  was  established  in  1993,  and 

currently operates in 9 provinces in central and northern Vietnam. Plan uses its Child Centred 

Community Development  (CCCD) approach  to work with  communities and has programs  in 

maternal and child health, water and sanitation, early childhood and primary education, child 

protection,  participatory  governance,  disaster  risk management  and  emergency  response. 

Plan's projects are implemented in partnership with local and national government and mass 

organizations..  

The ground of consultancy 

Wutip and Nari Typhoons hit the central provinces of Vietnam about two weeks apart, i.e., on 

30th September and 15th October, 2013 respectively. The typhoons brought heavy rains  for 

days and caused widespread damage to coastal and midland communities in Central Vietnam, 

affecting over 1,000,000 people including about 350,000 children according to reports by the 

Central Committee of Floods and Storm Control.  In  total, 6 coastal provinces were affected, 

among which Quang Binh Province  is  the worst hit by  the  typhoon and  subsequent  floods. 
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Plan Vietnam’s current presence and recent  joint assessments suggest that shelter  is one of 

the key areas of needs during recovery period. 

Shelter needs were highlighted during the  initial rapid need assessment but the  full scale of 

the damage only became evident after  the  joint  recent  re‐assessment. The official  statistics 

report that in Quang Binh Province 471 houses collapsed, 157,500 houses and 461 school sites 

unroofed totally or partially, 38,902 houses and 333 school sites flooded and  inundated, and 

756  health  and  other  public  structures  roofed  off  and/or  inundated.  Cyclical  seasonal 

typhoons with strong wind already cause damage to houses every year, so the Wutip and Nari 

Typhoons  exacerbated  the  problem  highlighting  the  need  for  typhoon  resistant  houses  for 

income insecure households. While the number of severely damaged houses remains limited, 

they belong to the more disadvantaged families whose houses are temporary. These families, 

who already  vulnerable before  the  typhoon,  cannot  afford  to  fix  their homes, do not have 

access  to soft  loans and are not being supported by current government schemes. Many of 

them might have afforded  initial  repair  from  their own  savings or more  likely on extended 

families and neighbours' loans; however, many could only afford basic repair and their houses 

remain at risk of the next yearly typhoon season.  

In response to the  impact of the Wutip typhoon, Plan Vietnam,  in partnership with Save the 

Children in Vietnam, is implementing an integrated package of interventions in shelters, WASH 

and  livelihoods  funded  by  ECHO  to  support  typhoon  affected  communities  in Quang  Binh 

province to recover after the typhoon hit using ‘build back better’ approach.  

2. Consultancy Objective 

The principal objective of this consultancy is: 

• To conduct an in‐depth assessment on the actual situation of shelters and their impact 

after typhoons in 2013 in project targeted districts and  

• To provide  recommendation on designs and  suitable materials  for house  repair and 

upgrade to better cope with natural disasters in selected sites.  

• To  provide  technical  assistance  to  Plan  during  implementation  process  on 

construction work  (mainly  individual house  repair)  in  targeted district,  including but 

not  limited to  (i) reviewing the technical requirements  for house repair package and 



   

(ii)  field  monitoring  on  contruction/repairing  process;  and  (iii)  training  for  local 

construction workers and beneficiaries.  

3. METHODOLOGY 

The consultant will undertake research  in  three  targeted districts  (Quang Ninh, Le Thuy and 

Minh  Hoa)  in  Quang  Binh  Province.  The  consultant(s)  is  expected  to  work  closely  with 

designated Plan staff at Project Unit Office  in Quang Binh to ensure the effectiveness of the 

field  assessment  to develop designs and  recommended materials  for house  repair  that are 

culturally appropriate and disaster resistant  for  typhoon affected  families. Plan Vietnam will 

facilitate  the  consultant’s  access  to  provincial  government  officials  and meeting  with  key 

stakeholders if needed to perform the assessment in the project sites. 

During the consultancy, the consultant may also involve home‐owners in housing assessment 

to inform the technical solution as to how they like their houses to be repaired. In addition to 

the  local community  leaders, these homeowners will be provided with basic knowledge and 

skills in monitoring their house repair at later stage.  

The consultant may undertake a  review of available designs of  safe housing against natural 

disasters  to have  inputs  for development of  suitable  solutions  for house  repair  in  selected 

districts in Quang Binh province. 

4. Outputs 

Based on the objectives of the research, the following deliverables should be produced upon 

completion of this consultancy: 

• A completed  report on  shelter assessment  results detailing outputs of  the  investigation, 

including current status of shelters in three selected districts 

• A  completed  package  of  recommendation  and  construction/repair  designs  and  budget 

estimation based on  the assessment and discussion with Plan designated staff  for house 

repair solutions for families, whose houses were damaged by the typhoon;  

• A monitoring report on field work during construction/repairing implementation process 



   

5. Timeframe 

- Recruitment of the consultant firm/Consultant team – by end of May 2014 

- Development of detailed consultancy service plan (by consultant) – by first week of 

June 2014 

- Field study and draft report – by end of June 2014 

- Final report (including outputs)– by July 2014 

- Monitoring report (1 month after the completion of field visits) 

6. Management 

The  consultancy  service  will  be  carried  out  by  consultant(s).  Plan  in  Vietnam  will  be 

responsible  for  the  overall  management  of  this  consultancy.  Designated  staff  from  Plan 

Vietnam will be  in charge of reviewing the drafts and provide consultant(s) with assistance  if 

required. Consultant(s) will closely work with  the designated Plan  staff  for  the agreed plan, 

but the time frame should be as stated above. 

7. Child protection 

The  consultant must  comply with  Plan’s  child protection policy. A  copy of  Child protection 

policy will be sent to the consultant(s) for reading and acknowledgement of compliance to the 

policy up on signing the consultant contract.   

8. Consultant specifications 

- At  least  engineering  degree  in  civil  construction  structure/architect  degree  or  other 

relevant construction degree. 

- Previous experience in Disaster Risk Reduction construction project is an advantage 

- At  least  5  year  experience  in  civil  engineering,  and  construction  site  planning, 

supervision and assessment; 

- Knowledge of international organizations/agencies’ regulations and procedures; 

- Computer proficiency (Windows, MS Office, Internet Explorer,) 

- Abilities to communicate, analyze, elaborate and present reports and statements. 



   

- Fluent in Vietnamese and English both spoken and written is an advantage 

9. Application 

Interested consultant(s) should submit their proposal with detailed budget, work plan, CV(s) 

of team member(s) to Plan Vietnam. The application should include the tentative expenses of 

field assessment logistic cost (e.g. accommodation, travel) 

10. Payment 

The  Consultant(s)  shall  receive  the  following  payments  upon  completion  of  the  outputs  as 

specified above and below: 

- The total budget for the consultancy will be agreed based on the detailed proposal of the 

consultant(s). The  first 50% of  the contract will be made at  the commencement of  the 

consultancy service. 

- The remaining 50% of  the contracted service will be made upon delivery of  final report 

approved by Plan Vietnam.  

- All costs will be based on the actual payment and not exceed approved cost norms 

 
Please  send  the  proposal  to  email:  trang.tothiminh@plan‐international.org  no  later  than 

17:00, 6 June 2014 to apply for this consultancy service. Only short‐listed consultant(s) will be 

contacted for further process.  

 

 


