MÔ TẢ CÔNG VIỆC ĐÁNH GIÁ GIỮA KỲ DỰ ÁN:
‘XÂY DỰNG TRUNG TÂM CỨU HỘ GẤU VIỆT NAM – GIAI ĐOẠN II’
I. GIỚI THIỆU
Thực hiện văn bản số 2144/TTg-QHQT ngày 05/12/2008 của Thủ tướng Chính phủ đồng ý Bộ Nông nghiệp và Phát triển nông thôn tiếp nhận Dự án Xây dựng Trung tâm cứu hộ gấu Việt Nam giai đoạn II, Bộ Nông nghiệp và Phát triển nông thôn đã ban hành Quyết định số 1269/QĐ-BNN-HTQT ngày 04/5/2009 phê duyệt dự án Xây dựng trung tâm cứu hộ gấu giai đoạn II do Tổ chức Động vật Châu Á (AAF) tài trợ với những nội dung chính như sau:

1. Thông tin tóm tắt
Tên dự án: Xây dựng trung tâm cứu hộ gấu Việt Nam-giai đoạn II Tên viết tắt: VBRC

Cơ quan chủ quản dự án: Bộ Nông nghiệp và Phát triển nông thôn

Cơ quan chủ dự án: Cục Kiểm lâm

Cơ quan thực hiện dự án: Vườn quốc gia Tam Đảo

Nhà tài trợ đồng thực hiện dự án: Tổ chức động vật Châu Á (AAF) Địa điểm thực hiện dự án: Vườn quốc gia Tam Đảo

Thời gian thực hiện: 5 năm (2009 – 2014) Tổng kinh phí dự án: 3.392.000 USD

Vốn viện trợ không hoàn lại: 3.037.000

Vốn đối ứng đóng góp bằng hiện vật: 355.000 USD

2.  Mục tiêu dài hạn:
Góp phần vào việc bảo tồn gấu ở Việt Nam và trong khu vực. Cải thiện việc chăm sóc những cá thể gấu bị bắt giữ. Tiến tới chấm dứt việc nuôi gấu bất hợp pháp ở Việt Nam

3. Mục tiêu trước mắt
a) Có được một Trung tâm cứu hộ gấu Việt Nam tại Vườn quốc gia Tam Đảo, tỉnh Vĩnh Phúc;

b) Nâng cao nhận thức của người dân về bảo vệ môi trường với trọng tâm là các vấn đề liên quan đến gấu;

c) Cứu hộ gấu và hỗ trợ thực thi luật pháp về bảo vệ gấu nói riêng và bảo vệ động vật hoang dã nói chung.

4. Họat động chính
a) Xây dựng một Trung tâm cứu hộ gấu có quy mô và hiện đại, bao gồm việc xây dựng cơ sở hạ tầng và mọi tiện ích cần thiết, lựa chọn đào tạo nhân viên, phát triển và thiết lập các quy trình quản lý hàng ngày cho Trung tâm, chăm sóc thú y và nuôi dưỡng gấu;

b) Thiết lập một trung tâm giáo dục, trưng bày và giới thiệu các thông tin liên quan đến gấu ở Việt Nam;

c) Cứu hộ gấu khỏi các trang trại nuôi gấu bất hợp pháp và bịi nhà chức trách địa phương tịch thu.

II. MỤC TIÊU CỦA ĐÁNH GIÁ GIỮA KỲ
Mục tiêu là đánh giá giữa kỳ mức độ hoàn thành các mục tiêu của dự án, tiến độ thực hiện các hoạt động, công tác quản lý dự án và các điều chỉnh cần thiết để dự án đạt được các mục tiêu của dự án và để dự án đạt được hiện quả tối đa.

Đánh giá này sẽ đánh giá thiết kế của dự án, quá trình thực hiện và quản lý dự án, những kết quả chính đã đạt được tính tới thời điểm hiện tại, những ưu, khuyết điểm của dự án, và các đề xuất đối với dự án. Đánh giá giữa kỳ sẽ tập trung vào một số vấn đề cụ thể sau:

1.  Thiết kế dự án: Các mục tiêu dự án, hoạt động, kinh phí và thời gian thực hiện. Tính phù hợp của các mục tiêu và kết quả của dự án.

2.  Tiến độ thực hiện của dự án về cả số lượng và chất lượng.

3.  Những ưu điểm, khuyết điểm của tổ chức quản lý, hoạt động và của dụ án.

Chế độ báo cáo, giám sát và đánh giá.

4.  Những vấn đề phát sinh trong quá trình thực hiện dự án, đề xuất khắc phục.

5.  Khả năng hoàn thành mục tiêu của dự án. Tính bến vững và hiệu quả của dự án.

III. PHƯƠNG PHÁP VÀ THỜI GIAN ĐÁNH GIÁ
1. Phương pháp đánh giá chủ yếu căn cứ vào:

- Nghiên cứu văn kiện dự án, và các tài liệu và báo cáo liên quan.

- Thăm địa điểm thực hiện dự án để đánh giá kết quả đạt được.

- Trao đổi, phỏng vấn Ban Điều hành Dự án, Ban Quản lý Dự án, và một số tổ chức, cá nhân chủ chốt liên quan đến dự án.

2. Thời gian:

Giai đoạn đánh giá: Từ khi bắt đầu dự án theo Quyết định số 1269/QĐ-BNN- HTQT đến 31/12/2013.

Đánh giá sẽ được thực hiện trong một khoảng thời gian là 10 ngày, dự kiến bắt đầu trong tháng 6/2013.

`IV. TỔ CHỨC THỰC HIỆN.
Cục Kiểm lâm làm đầu mối giúp Ban điều hành dự án tổ chức việc đánh giá. Cụ thể:

-
Thông báo tuyển dụng tư vấn đánh giá dự án trên phương tiện thông tin đại chúng;

-
Tổng hợp danh sách, đề xuất ứng viên báo cáo Trưởng Ban điều hành dự án xem xét, quyết định;

-     Ký hợp đồng với nhóm đánh giá;

-     Hỗ trợ nhóm tư vấn thực thiện nhiệm vụ tại Bản mô tả công việc;

-     Kinh phí đánh giá giữa kỳ từ nguồn kinh phí dự án.

ĐỀ CƯƠNG
BÁO CÁO ĐÁNH GIÁ GIỮA KỲ DỰ ÁN
Báo cáo đánh giá giữa kỳ dự án bằng tiếng Việt và Anh, Báo cáo cần đầy đủ, rõ ràng, ngắn gọn, không quá 30 trang (không bao gồm Báo cáo tóm tắt và các Phụ lục).

1. Báo cáo tóm tắt

2. Phần giới thiệu

3. Mục tiêu và phương pháp đánh giá

4. Các phát hiện, tiến độ và hiệu quả của dự án

5. Kết luận

6. Đề xuất

7. Các phụ lục

NHÓM ĐÁNH GIÁ
Nhóm đánh giá dự án có trách nhiệm thực hiện các nhiệm vụ được quy định tại Bản mô tả công việc, hoàn thành báo cáo đánh giá theo đúng thời gian và chất lượng.

Trước khi tiến hành công việc, Nhóm có trách nhiệm cụ thể hoá Đề cương báo cáo đánh giá giữa kỳ dự án, đề xuất kế hoạch đánh giá báo cáo Trưởng Ban điều hành dự án xem xét, phê duyệt.

Nhóm đáng giá giữa kỳ sẽ gồm 01 chuyên gia trong nước và 01 chuyên gia quốc tế, có tối thiểu 10 năm kinh nghiệm về  công tác bảo tồn, cứu hộ động vật hoang dã tại Việt Nam, có kinh nghiệm đánh giá dự án do tổ chức phi chính phủ quốc tế tài trợ.

Trong quá trình đánh giá, Nhóm có trách nhiệm báo cáo Cục Kiểm lâm tiến độ công việc và những vấn đề phát sinh (nếu có).

Nhóm có trách nhiệm báo cáo dự thảo kết quá đánh giá cho Ban quản lý, Ban điều hành dự án trước khi hoàn thành; giao nộp cho Cục Kiểm lâm 10 bản Báo cáo đánh giá (5 bản tiéng Việt, 5 bản tiếng Anh), các bản mềm Báo cáo

TERM OF REFERENCE (TOR)
FOR MID TERM REVIEW OF THE PROJECT: CONSTRUCTION OF VIETNAM BEAR RESCUE CENTRE PHASE  II
I. INTRODUCTION TO THE PROJECT
To implement the Document no. 2144/TTg-QHQT dated 05 December 2008 of the Prime Minster permitting the Ministry of Agriculture and Rural Development to receive the Project ‘Construction of Vietnam Bear Rescue Centre Phase II’, the Ministry has made the Decision no. 1269/QĐ-BNN-HTQT dated 04 May 2009 approving the Project funded by the Asianimals Animalsia Foundation (AAF) with the following major information:

1. Project Summary
Project Title: Construction of Vietnam Bear Rescue Centre Phase II Project Short Title: VBRC

Executing Agency:Ministry of Agriculture and Rural Development

Implementing Agency: Forest Protection Department/Tam Dao National Park

Funding Agency and prọject co-implementer: Animalssia Animalsia Foundation

(AAF)

Project Sites: Tam Dao National Park Project time: 5 years (2009-2014) Budget: USD 3,392,000

Non Refundable Grant: USD 3,037,000

In kind country contribution: USD 355,000

2.  Development Objective
Contributing to bear conservation in Vietnam and the region; improving the care for confiscated; aiming at ending the illegal keepingtermination of captive bear breeding in Vietnam

3. Immediate Objectives
a) To establish Vietnam bear rescue centre in Tam Dao National Park, Vinh

Phuc Province;

b) Strengthening people awareness on environmental protection with a focus on issues relevant to the bear;

c) Rescue bears and support to wildlife protection enforcementlegislation in general and the bear in particular.

4.  Project Outcomes
a)   Establish   a   bear   modern   bear   rescue   centre,   including   necessary infrastructure and facilities, staff training, develop and operate daily operation procedures, bear health care and nurturekeeping;

b) Establish an education centre with demonstration and information on the bear in Vietnam;

c) Rescue   bears confiscated by local authorities from illegal bear breeding farms.

II. OBJECTIVES OF THE REVIEW
The objective of the mid-term review is to assess the extent to which project’s objectives are being achieved, progress of project activities, project management and changes needed for the project to achieve its objectives and have maximum impact.

The  review  will  assess  project  design,  implementation  and  management, major achievements so far, strengths and weaknesses, and recommendations.

Specifically the review will assess:

1.  The project design: Project objectives, outputs, budget and implementation time. Relevancy of the objectives and expected outcomes to the beneficiaries.

2.  Project progress including quantity and quality of project outcomes produced so far.

3.  Strengths and weakness of project management’s structure, operation, partnership arrangements of the project; reporting, monitoring and evaluation.

4.  Problems faced by the project and recommendations to overcome such problems.

5.  Given current project status, the possibility for the project to achieve its objectives. The sustainability of outcomes/outputs so far and their impact

III. REVIEW METHODS AND TIME
1. Methods: The review  will be based on:

- Study of the Project Documents, and relevant documents and reports

- Project site visits to assess achieved results.

-   Consultation   with   and   interview   the   Project   Steering/Management

Committees, key institutions and persons relevant to the project.

2. Review time
Review period: from the project start as specified in Decision No. 1269/QĐ- BNN-HTQT to 31 December 20123.

The review will be implemented in 10 days, starting in MarchJune 2013, approximately.

IV. REVIEW IMPLEMENTATION ARRANGEMENTS
The Forest Protection Department will be the focal point, assisting the Project

Steering Committee the organise the review as follows:

-   Announce the recruitment of review consultants in public media;

-
Short  list  the  candidates,  and  propose  the  consultants  for  review  and approval by the Chairman of the Project Steering Committee;

-   Sign contract with the review team;

-   Support the review team to implement tasks as specified in the TOR;

-   The review is funded by the project budget.

REPORT FORMAT PROJECT MID TERM REVIEW
The report shall be written in English and Vietnamese. The report should be comprehensive,  clear,  brief  (no  more  than  30  pages,  excluding  Executive Summary and Annexes), and include the following:

1.   Executive summary

2.  Introduction

3.   Review objective and methods

4.  Project findings, project performance and impact

5.  Conclusions

6.  Recommandations

7.  Annexes

REVIEW TEAM
The project review team (herein after referred to as the team) has the responsibilities to implement the tasks as specified in the Terms of Reference, accomplishes the report in required quality and on time.

Before implementing its work, the team is required to prepare a detail report outlines and review plan to be submitted to the Chairman of the Project Steering Committee for review and approval.

The team will consist an international consultant and a national consultant with at least 10 year experience in wildlife conservation, rescue in Vietnam, and have expertise in assessing projects funded by International NGOs.

During   the   project   review,   the   team   informs   the   Forest   Protection

Department on the review progress and emerging problems (if any).

The team is required to present the draft report to the Project Steering/Management Committees, to revise the report taken into accounts comments on the draft report, and submit to the Forest Protection Department 10 copies of the final report (5 copies in Vietnamese and 5 copies in English), and soft copy of the report.







